
 

ADDENDUM NO. 1 
 
 
 
 
 
 

PROJECT INFORMATION 
Agency Name: DMHMRSAS 

Project Title: Catawba Hospital Roof Replacements 
DMHMRSAS Project Code: 720-17227-24-01 

DGS Project Code: 720-17227-003 
IFB No. 08-08 

 
 
 

1115 Vista Park Drive 
Post Office Box 269 

Forest, Virginia  24551 
(434) 316-6001 ♦ (434) 316-6002 – Fax 

 
 

 

To: All Plan Holders From: Bill Allen 

Via: Facsimile Date: May 16, 2008 
 

The following constitutes Addendum No. 1 for the referenced project.  Bidders must acknowledge receipt of 
all addenda as required on the bid form. 

 
Pre-Bid Conference and Other Clarifications 
 
1. Invitation to Bid: 

a. Sealed bids will be received by the Office of A&E Services in accordance with CO-7A Section 7 
“Receipt of Bids” until 2:00 PM on May 27, 2008 at the address listed in the IFB. 

b. Bids will be opened and read aloud at 2:00 PM on May 28, 2008 at the same location. 
 

2. Instructions to Bidders: 

a. eVA Business Vendor Registration:  All contractors must be registered with eVA prior to contract 
award. 

b. Conditions at the Site:  If prospective bidders wish to re-visit the areas of the proposed work after 
today, they should contact Mike Cash, Owner’s Project Inspector, at (540) 521-0449 to arrange a 
follow-up visit: 

c. Bid Guarantee:  All bids must include a 5% Bid Bond in accordance with CO-7A, Section 5 “Bid 
Guarantee.”   

d. Preparation and Submission of Bids:  All bidders must have a valid Class A Virginia Contractor 
License No. to qualify as a bidder. 

e. Receipt of Bids:  Factors to take into account so your bid is received on time:  1) Security – Allow time 
for check-in at the security desk; and 2) Bid Officer must have bids in hand by date and time required 
or they will be marked late and shall not be considered. 

f. Building Permits: Owner will obtain building permits.  All other permits are the responsibility of the 
contractor. 
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3. Pre-Bid Question Form: 

a. No oral explanation in regard to the meaning of drawings and specifications will be made.  Bidders 
shall submit questions on the Pre-Bid Question Form. 

b. Response to pre-bid questions will be in the form of Addendum and issued to all plan holders; 
however, if the response is already provided in the Contract Documents, the questions and 
responses will not be included in the Addendum. 

 
4. Bid Form: 

a. The time for Substantial Completion indicated on the Bid Form has been changed from 60 
consecutive calendars days to 90 consecutive calendar days from the date of commencement of the 
work as specified in the Notice to Proceed as stated on the Bid Form.  Final Completion shall be 
within 30 days after the date of Substantial Completion. 

b. The Owner plans to issue a contract to the successful low bidder and have the contractor submit and 
obtain the A/E’s approval of all material submittals prior to issuing a notice-to-proceed.  

c. Bid Form shall be filled out completely and signed and dated. 

d. General Conditions DGS-30-054 (CO-7) 10/05 Edition applies to this project. 

e. Supplemental General Conditions DGS-30-376 (CO-7A) 02/07 Edition applies to this project. 
 

5. Contract Award: 

a. The successful bidder will be required to submit a Performance Bond and Standard Labor & Material 
Payment Bond in accordance with CO-7A, Section 13 “Contract Security”, regardless of contract 
amount. 

b. The successful bidder is to provide "all risk" builders risk insurance for the work in an amount equal to 
one hundred percent (100%) of the Contract Price for the Work. 

c. The successful bidder must provide information to the Owner about how much work on the contract 
is being performed by Small, Women-Owned, and Minority-Owned businesses. 

d. The successful bidder must use the most current DGS forms.  Forms may be viewed or 
downloaded at the DGS Forms Center, http://forms.dgs.virginia.gov. 

e. Three (3) signed original copies of contract documents (contract, drawings, and specifications) and 
original Performance Bonds are required. 

 
6. Project Review: 

a. Construction Documents:  Bidders shall carefully review all of the technical sections of the project 
manual in addition to the project drawings. 

b. Project Description:  The project is generally described as the removal and replacement of roofing 
area on three buildings at Catawba Hospital.  Specific buildings and project information is as follows: 

http://forms.dgs.virginia.gov/


Addendum No. 1 
Catawba Hospital Roof Replacements 
Buildings 13, 17, and 27 
DMHMRSAS Project Code No. 720-17227-24-01 
DGS Project Code No. 720-17227-003 
IFB No. 08-08 
Page 3 of 4 
 

 

• Building 13:  Removal of 2,700 SF of existing ballasted EPDM roofing and replace with EPDM 
chemically resistant membrane, roof drains and leader, roof hatch and metal parapet coping. 

• Building 17:  Removal of 4,300 SF of existing built-up roofing and replace with 60-mil EPDM. 
Repairs to slate shingles, valley, hip, and ridge flashing; deteriorated wood decking; fascia boards 
and rafter extensions; gutters and downspouts.     

• Building 27:  Removal of 5,740 SF of existing built-up roofing and replace with 60-mil EPDM. 
Installation of aluminum gutters and downspouts. 

c. Work Hours:  Monday through Friday, 7:00 AM through 6:00 PM.  Work outside these hours may be 
permitted at the request of the contractor to the Project Inspector; however, patients are housed in 
various buildings near the facility and contractor assumes responsibility for any shutdowns due to 
potential noise nuisance. 

d. Temporary Construction Facilities:   
• Contractor shall provide any temporary construction office space and telephone, material and 

equipment storage facilities, and any temporary utility connections as he deems necessary for his 
operations. 

• Contractor may place a dumpster in the vicinity of the buildings and shall coordinate location with 
Project Inspector during construction. 

e. Infection Control Issues:  None known. 

f. Security Issues:   
• Each contractor employee will need a 15-20 minute safety orientation (one time) with the Site 

Safety Officer. 
• Contractor personnel are not required to obtain background checks.  Photo identification badges 

will be required and issued by the facility.  Contractor shall coordinate access for any construction 
activities interior of the building with the Project Inspector.   

• Contractor personnel shall not leave vehicles with keys in them or with motors running. 
• The Contractor is cautioned that the facility patients/residents are under State custodial care; 

therefore, access and control of areas of work shall be carefully restricted to provide protection for 
the facility residents and staff, and the Contractor's workers, equipment, and materials. 

g. Water:  Available for contractor’s use.  Contractor shall provide any extensions or temporary 
connections if required. 

h. Electricity:  Available for contractor’s use.  Contractor shall provide any extensions or temporary 
connections if required. 

i. Sanitary:  Contractor shall provide portable toilets for use by contractor’s personnel. 

j. Other Conditions: 
• All Department of Mental Health, Mental Retardation and Substance Abuse Services facilities are 

tobacco-free.  Use or display of tobacco products is strictly prohibited campus-wide. 
• There shall be no eating at the construction site(s).  The Contractor will confine his work breaks 

and lunch breaks to the designated staging and storage areas.  
• Site and buildings inside and outside the construction area will remain occupied by facility staff 

and patients during the entire construction period. 
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7. Project Clarifications: 

a. Building 17 roof and Building 27 roof shall be accessed by roofing personnel from the exterior of the 
building with means employed by the contractor. 

b. Building 13 may be accessed via a ladder and roof hatch interior of the building. 

c. Building 17:  Four (4) parking spaces parallel to and four (4) parking spaces perpendicular to the 
south side of Building 17 shall be vacated by the Owner for the duration of roof replacement on this 
building and may be used by contractor for staging of dumpster and roofing materials. 

d. Change time from substantial completion indicated on the bid form from 60 days to 90 days.  The 
Owner plans to issue a contract to the successful low bidder and have the contractor submit and 
obtain the A/E’s approval of all material submittals prior to issuing a notice-to-proceed.  

e. Contractor personnel are not required to obtain background checks.  

f. Contractor may use roof manufacturer’s two-part polyurethane bead adhesive to adhere roof 
insulation on Buildings 13 and 27.  Adhesive shall be spaced at manufacturer’s recommendation to 
achieve required uplift resistance. 

g. Existing coping stone may remain in place and be covered with wood blocking and metal coping.  
Metal coping shall extend full height to cover existing coping.  See revised Sections 5/A5 and 7/A5 on 
attached Sketches SK1 and SK2. 

h. Change DMHMRSAS Project Code on the drawings from 720-10880-24-10 to 720-17227-24-01. 

i. Add the following to Construction Note 6 on Drawing A3: 

“Base contract shall include removal and replacement of 100 broken slate shingles.” 

j. See Sketch SK3 for general fastener notes. 
 

 
 
Attachments: Pre-Bid Conference Attendees List 
  SK1 and SK2 (Revision 1 to Sections 5/A5 and 7/A5) 
  SK3 (General Fastener Notes) 

 
 



 

 



 

 
 



 

 
 



 

 
 



 

 
 


